AGREEMENT BETWEEN
LAKE COUNTY, FLORIDA AND
R.P. HOTTINGER CONSTRUCTION INC.
FOR ASTATULA BOAT RAMP IMPROVEMENTS
ITB # 12-0201

This is an Agreement between Lake County, Florida, a political subdivision of the State
of Florida, herein referred to as COUNTY, by and through its Board of County Commissioners,
and R.P. Hottinger Construction, Inc., a Florida corporation, its successors and assigns, herein
referred to as CONTRACTOR.

WITNESSETH:

WHEREAS, the COUNTY publicly submitted an Invitation to Bid (ITB) # 12-0201,
seeking firms or individuals qualified to install a complete and fully operative floating dock
system at the existing boat ramp facility located at 12703 Florida Avenue, Astatula; and

WHEREAS, CONTRACTOR desires to perform such services subject to the terms of
this Agreement.

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings,
conditions, promises, covenants and payment hereinafter set forth, and intending to be legally
bound, the parties hereby agree as follows:

Article 1. Recitals

1.1 The foregoing recitals are true and correct and incorporated herein.

Article 2. Purpose

2.1  The purpose of this Agreement is for CONTRACTOR to install a complete and fully
operative floating dock system at the existing boat ramp facility located at 12703 Florida
Avenue, Astatula, hereinafter referred to as the “Project”.

Article 3. Scope of Professional Services

3.1  On the terms and conditions set forth in this Agreement, COUNTY hereby engages
CONTRACTOR to provide all labor, materials and equipment to complete the Project in
accordance with the Statement of Work, attached hereto and incorporated herein as Exhibit A,
and as modified by the selection of Alternate 3, with corresponding specifications attached
hereto and incorporated herein as Exhibit B. It is understood that the Statement of Work may be
modified by change order as actual construction of the Project progresses, but to be effective and
binding, any such change order must be in writing, executed by the parties, and in accordance



with the COUNTY’s Purchasing Policies and Procedures. A copy of these policies and
procedures shall be made available to the CONTRACTOR upon request.

3.2 CONTRACTOR acknowledges that time is of the essence in carrying out
CONTRACTOR’s responsibilities under this Agreement. CONTRACTOR shall complete the
Project within forty-five (45) calendar days after the Notice to Proceed is issued. All work shall
be performed in accordance with good commercial practice. The work schedule and completion
dates shall be adhered to by the CONTRACTOR except in such cases where the completion date
will be delayed due to acts of God, strikes, or other causes beyond the control of the
CONTRACTOR. In these cases, the CONTRACTOR shall notify the COUNTY of the delays in
advance of the original completion so that a revised delivery schedule can be appropriately
considered by the COUNTY. No additional days shall be granted for average weather delays.
Average number of days of rainfall will be determined by
http://www.sercc.com/climateinfo/historical/historical_fl.html.  Days for calculating actual
rainfall are days recorded with rainfall on http:/Awww.wunderground.com.

3.3  This Agreement shall commence upon the date of the purchase order or related Notice to
Proceed and shall remain in effect until such time as the commodities, equipment and/or services
acquired in conjunction with this Agreement have been delivered, completed and accepted by the
COUNTY s authorized representative and the end of any warranty periods.

3.4 The CONTRACTOR shall be solely responsible for obtaining all necessary approvals
and permits.

3.5 The CONTRACTOR shall remain appropriately licensed and/or employ the services of a
subcontractor who is appropriately licensed throughout the course of the Project. Failure to
maintain all required licenses shall entitle the COUNTY, at its option, to terminate this
Agreement.

3.6 The CONTRACTOR acknowledges that it has sufficient understanding of the nature and
location of the work; the general and local conditions, including but not limited to, those bearing
upon transportation, disposal, handling and storage of materials; availability of labor, water,
electric power, and roads; and uncertainties of weather or similar physical conditions at the site;
the character of equipment and facilities needed preliminary to and during the completion of the
Project. The CONTRACTOR further acknowledges that the CONTRACTOR has satisfied itself
as to the character, quality and quantity of surface and subsurface materials, obstacles or
conditions of the site. Any failure by the CONTRACTOR to acquaint itself with any aspect of
the work or with any of the applicable conditions shall not relieve the CONTRACTOR from
responsibility for adequately evaluating the difficulty or cost of successfully performing the work
required, nor shall it be considered a basis for any claim for additional time or compensation.
The COUNTY assumes no responsibility for any conclusions or interpretations made by the
CONTRACTOR on the basis of the information made available by the COUNTY. The
COUNTY also assumes no responsibility for any understanding or representations made by its
officers or agents during or prior to the execution of this contract, unless such understanding or
interpretations are made in writing and incorporated herein by reference.
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3.7  In the event of any conflict between the drawings and specifications contained within this
Agreement, the following shall govern:

A. Addenda shall supersede all other contract documents to the extent specified in
the addenda. Subsequent addenda shall supersede prior to addenda only to the extent specified
therein.

B. Drawings and specifications are intended to agree and be mutually complete. Any
item not contained within the drawings, but contained in the specifications, or vice-versa, shall
be provided and/or executed as shown in either the drawing or specification at no extra costs to
the COUNTY. Should anything not included in either the drawing and/or the specifications be
necessary for the proper construction and/or operation of the project as herein specified, or
should any error or disagreement between the specifications and drawings exist or appear to
exist, the CONTRACTOR shall not derive unjust benefit thereby, or use such disagreement
counter to the best interests of the COUNTY. The CONTRACTOR shall immediately notify the
COUNTY’s Project Manager of any discrepancy and await the Project Manager’s direction
before proceeding with the work in question.

3.8 CONTRACTOR acknowledges and agrees that CONTRACTOR shall utilize the U.S.
Department of Homeland Security’s E-Verify system in accordance with the terms governing use
of the system to confirm the employment eligibility of:

A. All persons employed by the CONTRACTOR during the term of this Agreement
to perform employment duties within Lake County; and

B. All persons, including subcontractors, assigned by the CONTRACTOR to
perform work pursuant to the contract.

Article 4. Payment

41  The COUNTY shall pay and CONTRACTOR shall accept, as full and complete payment
for the timely and complete performance of its obligations hereunder the fixed lump sum price of
Fifty Thousand Dollars ($50,000.00) for Alternate #3, which includes an eight (8) foot wide
gangway and ten (10) foot wide dock, using ploy floats and aluminum decking. These fixed
lump sum prices represent the CONTRACTOR's base bid, including all applicable taxes,
materials, labor, supervision, management and overhead, unless a duly authorized change order
has been issued in accordance with the COUNTY's purchasing policies and procedures. A copy
of such policies and procedures shall be made available to the CONTRACTOR upon request.

4.2 CONTRACTOR shall submit invoices in duplicate to the Bobby Bonilla, Director, Parks
and Trails Division, P.O. Box 7800, Tavares, Florida 32778. All invoices shall contain the bid
number, date and location of delivery or service, confirmation of acceptance of the goods or
services by the appropriate COUNTY representative, and a detailed description of services
provided. Failure to submit invoices in the prescribed manner will delay payment, and the
CONTRACTOR may be considered in default of contract and its contract may be terminated.
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43  The COUNTY shall make payment on all undisputed invoices in accordance with the
Florida Prompt Payment Act, Part VII, Chapter 218, Florida Statutes. The COUNTY shall not
make payment on partial delivery of supplies, services, or materials.

4.4  In the event any part of this Agreement is to be funded by federal, state, or other local
agency monies, the CONTRACTOR hereby agrees to cooperate with the COUNTY in order to
assure compliance with all requirements of the funding entity applicable to the use of the monies,
including providing access to and the right to examine relevant documents related to the Project
and as specifically required by the Federal or state granting agency, and receiving no payment
until all required forms are completed and submitted. A copy of the requirements shall be
supplied to the CONTRACTOR by the COUNTY upon request.

Article 5. County Responsibilities

5.1 COUNTY shall designate a County staff member to act as COUNTY’s Project Manager.
5.2  COUNTY shall pay in accordance with the provisions set forth in this Agreement.

5.3 COUNTY retains the right to inspect all work to verify compliance with the contract
documents. Such inspection may extend to all or any part of the work and to the manufacture,

preparation or fabrication of the materials to be used.

Article 6. Construction Provisions

6.1 Intent of the Contract Documents.

A. For purposes of this Agreement, the term “contract documents™ includes all bid
documents, drawings, the Statement of Work, attachments to this Agreement, and provisions
within this Agreement, along with any change orders or amendments to this Agreement.

B. It is the intent of the contract documents to describe a functionally complete
project which defines the scope of work. Any work, materials, or equipment that may
reasonably be inferred from the contract documents as being required to produce the intended
result shall be supplied whether or not specifically called for. When words which have a well
known technical or trade meaning are used to describe work, material or equipment, such words
shall be interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association or to the laws or
regulations of any governmental authority having jurisdiction over the project, whether such
reference be specified or by implication, shall mean the latest standard specification, manual,
code, law or regulation in effect at the time the work performed, unless specifically stated
otherwise herein.

. The contract documents and all referenced standards cited therein are essential
parts of the contract requirements. A requirement occurring in one is binding as though
occurring in all.
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6.2  Errors and Omissions. The CONTRACTOR shall not take advantage of any apparent
error or omission in the contract documents. If any error or omission appears in the contract
documents, the CONTRACTOR shall immediately notify the COUNTY in writing of such errors
or omissions. In the event the CONTRACTOR knows or should have known of any error or
omission and failed to provide such notification, the CONTRACTOR shall be deemed to have
waived any claim for increased time or compensation the CONTRACTOR may have had and the
CONTRACTOR shall be responsible for the results and the costs of rectifying any such error or
omission.

0.3 Contractor Personnel.

A. The CONTRACTOR shall assure that all personnel are competent, careful and
reliable. All personnel must have sufficient skill and experience to perform their assigned task
properly and satisfactorily and to operate any equipment involved, and shall make due and proper
effort to execute the work in the manner prescribed in the contract documents.

B. When the COUNTY determines that any person is incompetent, unfaithful,
intemperate, disorderly or insubordinate, such person shall, upon written notice, be discharged
from the project and shall not again be employed on the project without the written consent of
the COUNTY. Should the CONTRACTOR fail to remove such person or persons, the
COUNTY may withhold all payments which are or may become due, or may suspend the work
with approval of the COUNTY until such orders are complied with.

C. The CONTRACTOR shall at all times have at the Project as its agent a competent
superintendent capable and thoroughly experienced in the type of work being performed, who
shall receive instructions from the COUNTY. The superintendent shall supervise all trades,
direct all project activities, establish and maintain installation schedules, and provide the
COUNTY’s Project Manager with progress reports as requested. The superintendent shall have
full authority to execute the orders or directions of the COUNTY, and if applicable to supply
promptly any materials, tools, equipment, labor and incidentals which may be required. Such
superintendent shall be furnished regardless of the amount of work sublet.  The
CONTRACTOR’s superintendent shall speak, write, and understand English and shall be on the
job site during all working hours.

D. No alcoholic beverages or drugs are permitted on any COUNTY properties.
Evidence of alcoholic beverages or drug use by an individual will result in immediate
termination from the job site.

6.4 Subcontractors.

A. Within five (5) calendar days after the award of any subcontract, the
CONTRACTOR shall deliver to the COUNTY a statement setting forth the name and address of
the subcontractor, a summary description of the work subcontracted and a copy of the
subcontract.
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B. The CONTRACTOR shall be fully responsible to the COUNTY for the acts and
omissions of the CONTRACTOR’s subcontractors and of persons either directly or indirectly
employed by them.

C. All subcontractors, for as long as the subcontractor is working on the job site,
shall have at least one supervisor/foreman on the job site that shall speak and understand English.

D. The CONTRACTOR shall cause its subcontractors and suppliers to comply with
the project schedule and applicable sub-schedules.

E. Releases of liens from subcontractors shall be required before final payment will
be released.

6.5  Completion of the Statement of Work. The CONTRACTOR shall give the work the
attention necessary to assure the scheduled progress and shall cooperate fully with the COUNTY
and with other contractors on the job site. All work shall be done in accordance with the contract
documents.

6.0 Emergencies.

A. The CONTRACTOR shall have a responsible person available at or reasonably
near the work site on a twenty-four (24) hour basis, seven (7) days a week, who may be
contacted in emergencies and in cases where immediate action must be taken to handle any
problem that might arise. The CONTRACTOR shall submit to the COUNTY’s Project
Manager, by certified mail, phone numbers and names of personnel designated to be contacted in
cases of emergencies along with a description of the project location.

B. In the event of an emergency affecting the safety or protection of persons or
property at the project site or adjacent thereto, the CONTRACTOR, without special instruction
or authorization from the COUNTY is obligated to act to prevent threatened damage, injury or
loss. The CONTRACTOR shall give the COUNTY written notice of the event as soon as
possible, but in no event later than twenty-four (24) hours after the occurrence of the emergency.
If the COUNTY determines that a change in the contract documents is required because of the
action taken in response to an emergency, a change order will be issued to document the
consequences of the changes or variations. If the CONTRACTOR fails to provide written notice
within the twenty-four (24) hour limitation noted above, the CONTRACTOR shall be deemed to
have waived any right it otherwise may have had to seek an adjustment to the contract amount or
an extension to the contract time.

6.7 Safety.

A. The CONTRACTOR shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the work and for complying
with all requirements of the Occupational Safety and Health Administration (OSHA) and any
other industry, federal, state or local government standards. The CONTRACTOR shall take all
necessary precautions for the safety of, and shall provide the necessary protection to prevent
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damage, injury or loss to persons or property. The CONTRACTOR shall be aware that while
working for the COUNTY, representatives from agencies such as OSHA are invitees and need
not have warrants or permission to enter the work site. Any fines levied by the above-mentioned
authorities for failure to comply with these requirements shall be borne solely by the
CONTRACTOR.

B. All safety devices installed by the manufacturer on equipment utilized by the
CONTRACTOR on the jobsite shall be in place and in proper working order at all times. If the
COUNTY determines that the equipment is deficient in safety devices, the CONTRACTOR shall
be notified immediately. The CONTRACTOR shall immediately repair, or remove the
equipment from service until the deficiency is corrected to the satisfaction of the COUNTY.

. The COUNTY may periodically monitor the work site for safety. Should there be
safety and/or health violations, the COUNTY shall have the authority, but not the duty, to require
the CONTRACTOR to correct the violation in an expeditious manner. If there is any situation
that is deemed unsafe by the COUNTY, the project will be shut down immediately upon notice
and will not resume work until the unsafe condition has been remedied.

D. CONTRACTOR shall erect and maintain, as required by existing conditions and
contract performance, safeguards for safety and protection such as barricades, danger signs, a
construction fence, and other warnings against hazardous conditions.

E. CONTRACTOR shall be responsible for the removal of all surplus material and
debris from the Project site at the end of each work day. Should the CONTRACTOR fail to
maintain a clean and safe site, the COUNTY shall retain the right to clean up and deduct the cost
of such from the contract price. Upon final completion, the CONTRACTOR shall thoroughly
clean up all arcas where work has been performed as mutually agreed with the COUNTY’s
Project Manager.

F. CONTRACTOR shall confine all equipment, materials and operations to the
project site and areas identified in the Contract documents. CONTRACTOR shall assume all
responsibility for any damage to any such area resulting from the performance of the work.

G. CONTRACTOR is responsible for notifying the COUNTY of any hazardous
materials used on the work site and providing the COUNTY a copy of the Material Safety Data
Sheets. Any spillage of hazardous chemicals and/or wastes by the CONTRACTOR shall be
reported immediately to the COUNTY and cleaned up in accordance with all State and F ederal
Regulations. The cost of cleanup of any spillage of hazardous chemicals and/or wastes caused
by the CONTRACTOR shall be the sole responsibility of the CONTRACTOR and the
COUNTY shall share no responsibility of these costs. A copy of the complete report showing
compliance with local, state, and federal agencies shall be given to the COUNTY. If any
hazardous chemicals or conditions are discovered during the normal operation, it is the
responsibility of the CONTRACTOR to immediately contact the COUNTY with a description
and location of the condition.
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6.8 General Inspection Requirements.

A. The CONTRACTOR shall furnish the COUNTY with every reasonable
accommodation for ascertaining whether the work performed and materials used are in
accordance with the requirements and intent of the contract documents. If the COUNTY so
requests, the CONTRACTOR shall, at any time before final acceptance of the work, remove or
uncover such portions of the finished work as may be directed. After examination, the
CONTRACTOR shall restore the uncovered portions of the work to the standard required by the
specifications. Should the work so exposed or examined prove unacceptable in the opinion of the
COUNTY, the uncovering or removal, and the replacing of the covering or making good of the
parts removed, shall be at the CONTRACTOR’s expense. However, should the work thus
exposed or examined prove acceptable in the opinion of the COUNTY, the uncovering or
removing and the replacing or the covering or making good of the parts removed, shall be paid
for as unforeseen work.

B. If, during or prior to construction operations, the COUNTY should fail to reject
defective work or materials, whether from lack of discovery of such defect or for any other
reason, such initial failure to reject shall in no way prevent the COUNTYs later rejection when
such defect is discovered, nor obligate the COUNTY to final acceptance or payment, and the
CONTRACTOR shall make no claim for losses suffered due to any necessary removals or
repairs of such defects.

C. If, during or prior to construction operations, the COUNTY rejects any portion of
the work on the grounds that the work or materials are defective, the COUNTY shall give the
CONTRACTOR notice of the defect, which notice may be confirmed in writing. The
CONTRACTOR shall then have five (5) calendar days from the date the notice is given to
correct the defective condition. If the CONTRACTOR fails to correct the deficiency within the
five (5) calendar days after receipt of the notice, the COUNTY may take any action necessary,
including correcting the deficient work utilizing another contractor, returning any non-compliant
goods to the CONTRACTOR at the CONTRACTOR’s expense or terminating the contract. The
CONTRACTOR shall not assess any additional charge(s) for any conforming action taken by the
COUNTY. The COUNTY will not be responsible to pay for any product or service that does not
conform to the contract specifications.

D. Should the CONTRACTOR fail to remove and renew any defective materials
used or work performed, or to make any necessary corrections in an acceptable manner and in
accordance with the contract requirements, within the time indicated in writing, the COUNTY
shall have the authority to cause the unacceptable or defective materials or work to be corrected
as necessary at the CONTRACTOR’s expense. Any expense incurred by the COUNTY, whether
direct, indirect or consequential, in making said repairs, removals, or renewals shall be paid for
out of any monies due or which may become due to the CONTRACTOR. A change order shall
be issued, incorporating the necessary revisions to the contract documents, including an
appropriate decrease to the contract amount. Such costs shall include, but not be limited to, costs
of repair and replacement of work destroyed or damaged by correction, removal or replacement
of the CONTRACTOR’s defective work and additional compensation due the COUNTY. The
CONTRACTOR shall not be allowed an extension of the contract time because of any delay in
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performance of the Project attributable to the exercise by the COUNTY of the COUNTY"s rights
and remedies hereunder. If the CONTRACTOR fails to honor the change order, the COUNTY
may terminate the contract for default.

B, When the United States Government or the State of Florida is to pay a portion of
the cost of construction, the work will be subject to such inspection by federal or state
representatives as deemed necessary, but such inspections will in no case make the United States
Government or the State of Florida a party to this contract.

6.9 Project Materials and Storage.

A. Unless otherwise specified within the contract documents, all materials to be used to
complete the Project, except where recycled content is specifically requested, shall be new,
unused, of recent manufacture, and suitable for its intended purpose. All goods shall be
assembled, fully serviced and ready for operation when delivered. In the event any of the
materials supplied by the CONTRACTOR are found to be defective or do not conform to
specifications: (1) the materials may be returned to the CONTRACTOR at the
CONTRACTOR’s expense and the contract cancelled or (2) the COUNTY may require the
CONTRACTOR to replace the materials at the CONTRACTOR’s expense.

B. Materials shall be placed to permit easy access for proper inspection and
identification of each shipment. Any material which has deteriorated, become damaged, or is
otherwise unfit for use, as determined by the COUNTY, shall not be used in the work, and shall
be removed from the site by the CONTRACTOR at the CONTRACTOR’s expense. Until
incorporated into the work, materials shall be the sole responsibility of the CONTRACTOR and
the CONTRACTOR shall not be paid for such materials until incorporated into the work. If any
chemicals, materials or products containing toxic substances are to be used at any time, the
CONTRACTOR shall furnish a Material Safety Data Sheet to the COUNTY prior to
commencing such use.

C. All unusable materials and debris shall be removed from the premises at the end of
each workday and disposed of in an appropriate manner.

6.10 Time for Completion and Extensions.

A. The CONTRACTOR shall diligently pursue the completion of the work and
coordinate the work being done on the project by its subcontractors and material suppliers, as
well as coordinate the CONTRACTOR’s work with the work of other contractors so that the
CONTRACTOR’s work or the work of others shall not be delayed or impaired. The
CONTRACTOR shall be solely responsible for all construction means, methods, techniques,
sequences and procedures, as well as coordination of all portions of the work under the contract
documents,

B. Should the CONTRACTOR be obstructed or delayed in the completion of the
work as a result of unforeseeable causes beyond the control of the CONTRACTOR, and not due
to the CONTRACTOR’s fault or neglect, the CONTRACTOR shall notify the COUNTY in

Page 9 of 37
201 1/Procurement/12-201 Astatula Boat Ramp Improvements/Hottinger_agmt 10-11-11



writing within twenty-four (24) hours after the commencement of such delay, stating the cause or
causes thereof, or be deemed to have waived any right which the CONTRACTOR may have had
to request a time extension.

k) If the CONTRACTOR complies with the twenty-four (24) hour notice
requirement, the COUNTY shall ascertain the facts and the extent of the delay being claimed and
recommend an extension to the contract time when, in the COUNTY’s sole judgment, the
findings of fact justify such an extension. The CONTRACTOR shall cooperate with the
COUNTYs investigation of the delays by providing any schedules, correspondence or other data
that may be required to complete the findings of fact. Extensions to the contract time may be
granted only for those delays which impact the CONTRACTOR’s construction schedule.
Extensions of contract time, if approved by the COUNTY, must be authorized by written change
order.

6.11 Changes in the Scope of Work.

A. Without invalidating the contract, the COUNTY may at any time, by written
change order, in accordance with the COUNTY’s Purchasing Policy and Procedures, increase or
decrease the scope of the work and the contract price or time may be adjusted accordingly. For
changes in work requested by CONTRACTOR, the CONTRACTOR shall prepare and submit
change order requests for COUNTY approval. Each change order shall include time and
monetary impacts of the change, whether the change order is considered alone or with all other
changes during the course of the Project. Both the COUNTY and the CONTRACTOR shall
execute the change order.

B. The value of such extra work or change shall be determined by the contract unit
values, if applicable unit values are set forth in this Agreement. The amount of the change shall
be computed from such values and added to or deducted from the contract price.

C. If the COUNTY and the CONTRACTOR are unable to agree on the change order
for requested change, the CONTRACTOR shall, nevertheless, promptly perform the change as
directed in writing by the COUNTY. If the CONTRACTOR disagrees with the COUNTY’s
adjustment determination, the CONTRACTOR must make a claim pursuant to the Claims and
Disputes section herein, or else be deemed to have waived any claim on this matter the
CONTRACTOR might have otherwise had.

D. For work not contemplated by the original Agreement, the amount of an increase
shall be limited to the CONTRACTOR’s reasonable direct labor and material costs and
reasonable actual equipment costs as a result of the change (including allowance for labor burden
costs) plus a maximum ten percent (10%) markup for all overhead and profit. In such case, the
CONTRACTOR shall keep and present to the COUNTY an itemized accounting together with
appropriate supporting data. In the event such changed work is performed by a subcontractor, a
maximum ten percent (10%) markup for all overhead and profit for all subcontractors’ direct
labor and material costs and actual equipment costs shall be permitted, with a maximum five
percent (5%) markup thereon by the CONTRACTOR for all of its overhead and profit, for a total
overall maximum markup of fifteen percent (15%) of the amount of changed work. All
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compensation due the CONTRACTOR and any subcontractor or sub-subcontractor for field and
home office overhead is included in the markups listed above.

E. The COUNTY shall not be liable to the CONTRACTOR for any increased
compensation in the absence of a written change order executed in accordance with COUNTY
policy. The payment authorized by such a change order shall represent full and complete
compensation to the CONTRACTOR for labor, materials, incidental expenses, overhead, profit,
impact costs and time associated with the work authorized by such change order.

E. Execution by the CONTRACTOR of a properly authorized change order shall be
considered a waiver of all claims or requests for additional time or compensation for any
activities prior to the time of execution related to items included in the change order.

G. Upon receipt of an approved change order, changes in the Scope of Work shall be
promptly performed. All changes in work shall be performed under the terms and conditions of

this Contract.

6.12 Claims and Disputes.

A. Claims by the CONTRACTOR shall be made in writing to the COUNTY within
two (2) business days, unless another provision of this Agreement sets forth a different time
frame, after the commencement of the event giving rise to such claim or the CONTRACTOR
shall be deemed to have waived the claim. Written supporting data shall be submitted to the
COUNTY within ten (10) calendar days after the occurrence of the event, unless the COUNTY
grants additional time in writing, or the CONTRACTOR shall be deemed to have waived the
claim. All claims shall be priced in accordance with the section in this document entitled
“Changes in Work™.

B. The CONTRACTOR shall proceed diligently with its performance as directed by
the COUNTY, regardless of any pending claim, action, suit, or administrative proceeding, unless
otherwise agreed to by the COUNTY in writing. The COUNTY shall continue to make
payments on the undisputed portion of the contract in accordance with the contract documents
during the pendency of any claim.

C. Claims by the CONTRACTOR shall be resolved in the following manner: (1)
Upon receiving the claim and supporting data, the COUNTY shall within fifteen (15) business
days respond to the claim in writing stating that the claim is either approved or denied. If denied,
the COUNTY shall specify the grounds for denial. The CONTRACTOR shall then have fifteen
(15) calendar days in which to provide additional supporting documentation, or to notify the
COUNTY that the original claim stands as is. (2) If the claim is not resolved, the COUNTY
may, at its option, choose to submit the matter to mediation. A mediator shall be mutually
selected by the parties and each party shall pay one-half (1/2) the expense of mediation. If the
COUNTY declines to mediate the dispute, the CONTRACTOR may bring an action in the
County or Circuit Court sitting in Lake County, Florida.
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D. Claims by the COUNTY against the CONTRACTOR shall be made in writing to
the CONTRACTOR as soon as the event leading to the claim is discovered by the COUNTY.
Written supporting data shall be submitted to the CONTRACTOR. All claims shall be priced in
accordance with the provisions of the section in this document entitled “Changes in Work™. The
CONTRACTOR shall respond in writing within fifieen (15) business days of receipt of the
claim. If the claim cannot be resolved, the COUNTY shall have the option to submit the matter
to mediation as set forth in (C)(2) above.

E. Arbitration shall not be considered as a means of dispute resolution.

F. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE COUNTY
BY REASON OF ANY DELAYS. No interruption, interference, inefficiency, suspension or
delay in the commencement or progress of the work shall relieve the CONTRACTOR of its duty
to perform or give rise to any right to damages or additional compensation from the COUNTY.
The CONTRACTOR expressly acknowledges and agrees that the CONTRACTOR shall receive
no damages for delay. However, this provision shall not preclude recovery or damages by the
CONTRACTOR for hindrances or delays due solely to fraud, bad faith or active interference on
the part of the COUNTY. Otherwise, CONTRACTOR shall be entitled to extensions of the
contract time as the sole and exclusive remedy for such resulting delay, in accordance with and
to the extent specifically provided above.

6.13  Acceptance of the Work and Final Payment. The work delivered and services rendered
under this Agreement shall remain the property of the CONTRACTOR and shall not be deemed
complete until a physical inspection and actual usage of the product(s) and/or service(s) is (are)
accepted by the COUNTY and shall be in compliance with the terms herein, fully in accord with
the specifications and of the highest quality. Any goods and/or services purchased under this
Agreement may be tested/inspected for compliance with the specifications listed.

A. Final Inspection. When all materials have been furnished, all work has been
performed, and the construction contemplated by the contract has been satisfactorily completed,
the COUNTY shall make the final inspection.

B. Maintenance of Work. The CONTRACTOR shall maintain all work in as-new
condition until the final inspection is completed and the work is accepted by the COUNTY. All
insurance shall be maintained until final acceptance by the COUNTY.

C. Final Acceptance. When the Project or any portion thereof, as designated by the
COUNTY, is ready for its intended use, the COUNTY and any other invited parties shall make
an inspection of the Project, to verify its completeness and develop a punch list of items needing
completion or correction before final payment will be made. The CONTRACTOR shall have ten
(10) calendar days to correct all deficiencies. An eighty dollar ($80.00) inspection fee shall be
applied for the second inspection and any required re-inspection. The COUNTY shall have the
right to exclude the CONTRACTOR from those portions of the work designated as complete
after the inspection; provided, however, that the CONTRACTOR will have reasonable access for
the time allotted by the COUNTY to complete or correct items on the punch list.
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When the work provided for under the contract has been completely performed by the
CONTRACTOR, and the final inspection has been made by the COUNTY, a final invoice will
be prepared by the CONTRACTOR. The amount of this invoice, less any sums that may have
been deducted or retained under the provisions of the contract, will be paid to the
CONTRACTOR in accordance with Article 4 of this Agreement, and after the CONTRACTOR
has agreed in writing to accept the balance due, as determined by the COUNTY, as full
settlement of the account under the contract and of all claims in connection therewith.
Occupancy by the COUNTY alone does not constitute final acceptance.

D. Waiver of Claims. The CONTRACTOR’s acceptance of final payment shall
constitute a full waiver of any and all claims by the CONTRACTOR against the COUNTY
arising out of the contract or otherwise related to the project, except those previously made in
writing and identified by the CONTRACTOR as unsettled at the time the final estimate is
prepared. Neither the acceptance of the work nor payment by the COUNTY shall be deemed a
waiver of the COUNTY s rights to enforce any continuing obligations of the CONTRACTOR or
to the recovery of damages for defective work not discovered by the COUNTY at the time of
final inspection.

E. Termination of Contractor’s Responsibilities. The contract will be considered
complete when all work has been completed and accepted by the COUNTY and all warranty
periods have expired. The CONTRACTOR will then be released from further obligation except
as set forth in this Agreement.

E. Recovery Rights Subsequent to Final Payment. The COUNTY reserves the right,
should an error be discovered in the invoice, or should proof of defective work or materials used
by or on the part of the CONTRACTOR be discovered after the final payment has been made, to
claim and recover from the CONTRACTOR by process of law, such sums as may be sufficient
to correct the error or make good the defects in the work and materials, including any fees or
costs associated with the additional services of the COUNTY.

6.14 Warranties. All warranties shall begin on the date of the COUNTY’s acceptance. The
CONTRACTOR shall obtain and assign to the COUNTY all express warranties given to the
CONTRACTOR or any subcontractors by any material suppliers, equipment or fixtures to be
incorporated into the project. The CONTRACTOR warrants to the COUNTY that any materials
and equipment furnished under the contract documents shall be new unless otherwise specified,
and that all work shall be of good quality, free from defects and in conformance with the contract
documents. The CONTRACTOR further warrants to the COUNTY that all materials and
equipment furnished under the contract documents shall be applied, installed, connected, erected,
used, cleaned and conditioned in accordance with the instructions of the applicable
manufacturers, fabricators, suppliers or processors except as otherwise provided for the contract
documents. This warranty requirement shall remain in force for the full period identified above,
regardless of whether CONTRACTOR is still under contract at the time of the defect. These
warranties are in addition to those implied warranties to which the COUNTY is entitled as a
matter of law. Further, a specific warranty period is included as a requirement as follows:
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A. Type of Warranty Coverage Required. In addition to all other warranties that may
be supplied by CONTRACTOR, the CONTRACTOR shall warrant its products and/or service
against faulty labor and/or defective material for a minimum period of one (1) year after the date
of acceptance of the labor, materials and/or equipment by the COUNTY. This warranty
requirement shall remain in force for the full one (1) year period regardless of whether the
CONTRACTOR is under contract with the COUNTY at the time of defect. Any payment by the
COUNTY on behalf of the goods or services received from the CONTRACTOR does not
constitute a waiver of these warranty provisions.

B. Correcting Defects Covered Under Warranty. The CONTRACTOR shall be
responsible for promptly correcting any deficiency, at no cost to the COUNTY, within five (5)
calendar days after the COUNTY notifies the CONTRACTOR of such deficiency in writing. If
the CONTRACTOR fails to honor the warranty and/or fails to correct or replace the defective
work or items within the period specified, the COUNTY may, at its discretion, notify the
CONTRACTOR in writing that the CONTRACTOR may be debarred as a COUNTY vendor,
and/or become subject to contractual default if the corrections or replacements are not completed
to the satisfaction of the COUNTY within five (5) calendar days of receipt of the notice. If the
CONTRACTOR fails to satisfy the warranty within the period specified in the notice, the
COUNTY may (a) place the CONTRACTOR in default of its contract and/or (b) procure the
products or services from another source and charge the CONTRACTOR for any additional
costs that are incurred by the COUNTY for this work or items, either through a credit
memorandum or through invoicing.

Article 7. Special Terms and Conditions

71  Termination. This Agreement may be terminated by the COUNTY upon ten (10) days
advance written notice to the other party; but if any work or service/Task hereunder is in
progress but not completed on the date of termination, then this Agreement may be extended
upon written approval of the COUNTY until said work or service(s)/Task(s) is completed and
accepted.

A. Termination for Convenience. In the event this Agreement is terminated or
cancelled upon the request and for the convenience of COUNTY with the required ten (10) day
advance written notice, COUNTY shall reimburse CONTRACTOR for actual work satisfactorily
completed.

B. Termination for Cause. Termination by COUNTY for cause, default, or
negligence on the part of CONTRACTOR shall be excluded from the foregoing provision.
Termination costs, if any, shall not apply. The ten (10) day advance notice requirement is
waived in the event of termination for cause.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When
funds are not appropriated or otherwise made available to support continuation of performance in
a subsequent fiscal year, this Agreement shall be canceled and the CONTRACTOR shall be
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reimbursed for the reasonable value of any non-recurring costs incurred but not amortized in the
price of the supplies or services/Tasks delivered under this Agreement.

72  Assionment of Aereement This Agreement shall not be assigned except with the written
consent of the COUNTY’S Procurement Services Director. No such consent shall be construed
as making the COUNTY a party to the assignment or subjecting the COUNTY to liability of any
kind to any assignee. No assignment shall under any circumstances relieve the CONTRACTOR
of liability and obligations under this Agreement and all transactions with the COUNTY must be
through the CONTRACTOR. Additionally, unless otherwise stipulated herein, the
CONTRACTOR shall notify and obtain prior written consent from the COUNTY prior to being
acquired or subject to a hostile takeover. Any acquisition or hostile takeover without the prior
consent of the COUNTY may result in termination of this Agreement for default.

7.3  Insurance. The CONTRACTOR shall purchase and maintain at all times during the term
of this Agreement, without cost or expense to the COUNTY, policies of insurance with a
company or companies authorized to do business in the State of Florida, and which are
acceptable to the COUNTY, insuring the CONTRACTOR against any and all claims, demands,
or causes of action whatsoever, for injuries received or damage to property relating to the
performance of duties, services and/or obligations of the CONTRACTOR under the terms and
provisions of the Agreement. The CONTRACTOR is responsible for timely provision of
certificate(s) of insurance to the COUNTY at the certificate holder address evidencing
conformance with the Agreement requirements at all times throughout the term of the
Agreement. Such policies of insurance and confirming certificates of insurance shall insure the
CONTRACTOR is in accordance with the following minimum limits:

(i) General Liability insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office or equivalent without restrictive endorsements, with the following
minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage $50,000

Medical Expense $5,000

Contractual Liability Included

(ii) Automobile liability insurance, including owned, non-owned, and hired autos with
the following minimum limits and coverage:

Combined Single Limit $1,000,000

(iii)  Workers' compensation insurance based on proper reporting of classification codes
and payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any
other applicable law requiring workers' compensation (Federal, maritime, etc). If not
required by law to maintain workers compensation insurance, the vendor must
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provide a notarized statement that if he or she is injured, he or she will not hold the
County responsible for any payment or compensation.

(iv)  Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employer $1,000,000
Disease-Policy Limit $1,000,000

(v) Professional liability and/or specialty insurance (medical malpractice, engineers,
architect, consultant, environmental, pollution, errors and omissions, etc.) insurance
as applicable, with minimum limits of $1,000,000 and annual aggregate of
$2,000,000.

(vi)  Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as their interest may appear all
applicable policies.

(vii)  Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior
written notice to the County of any change, cancellation, or nonrenewal of the
required insurance.

(viii) Certificate(s) of insurance shall identify the ITB number in the Description of
Operations section of the Certificate.

(ix)  Certificate of insurance shall evidence a waiver of subrogation in favor of the
COUNTY, that coverage shall be primary and noncontributory, and that each
evidenced policy includes a Cross Liability or Severability of Interests provision, with
no requirement of premium by the COUNTY.

x) Certificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF
FLORIDA, AND THE BOARD OF COUNTY COMMISSIONERS.
P.O. BOX 7800

TAVARES, FL 32778-7800

(xi)  All self-insured retentions shall appear on the certificate(s) and shall be subject to
approval by the COUNTY. At the option of the COUNTY, the insurer shall reduce or
eliminate such self-insured retentions; or the CONTRACTOR shall be required to
procure a bond guaranteeing payment of losses and related claims expenses.

(xii) The COUNTY shall be exempt from, and in no way liable for, any sums of money,
which may represent a deductible or self-insured retention in any insurance
policy. The payment of such deductible or self-insured retention shall be the sole
responsibility of the CONTRACTOR and/or subcontractor providing such insurance.
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(xiii) The CONTRACTOR shall be responsible for subcontractors and their
insurance. Subcontractors are to provide Certificates of Insurance to the COUNTY
evidencing coverage and terms in accordance with the Contractor’s requirements.

(xiv) Failure to obtain and maintain such insurance as set out above will be considered a
breach of contract and may result in termination of the contract for default.

(xv)  Neither approval by the COUNTY of any insurance supplied by the CONTRACTOR,
nor a failure to disapprove that insurance, shall relieve the CONTRACTOR of full
responsibility of liability, damages, and accidents as set forth herein.

7.4  Indemnity. CONTRACTOR shall indemnify and hold COUNTY and its agents, officers,
commissioners or employees harmless for any damages resulting from failure of
CONTRACTOR to take out and maintain the above insurance. Additionally, CONTRACTOR
agrees for good and valuable consideration in the amount of ten dollars ($10.00) to indemnify,
and hold the Board of County Commissioners, Lake County, Florida, and its officers,
commissioners, employees and agents free and harmless from and against any and all losses,
penalties, damages, settlements, costs, charges, professional fees or other expenses or liabilities
resulting from the negligent act, error or omission of CONTRACTOR, its agents, employees or
representative, in the performance of CONTRACTOR’s duties set forth in this Agreement.

75  Independent Contractor. CONTRACTOR, and all its employees, agree that they shall be
acting as an independent contractor and shall not be considered or deemed to be an agent,
employee, joint venturer, or partner of COUNTY. CONTRACTOR shall have no authority to
contract for or bind COUNTY in any manner and shall not represent itself as an agent of
COUNTY or as otherwise authorized to act for or on behalf of COUNTY. Additionally,
CONTRACTOR warrants that it has not employed or retained any company or person, other
than a bona fide employee working solely for CONTRACTOR to solicit or secure this
Agreement and that it has not paid or agreed to pay any person, company, corporation,
individual, or firm other than a bona fide employee working solely for CONTRACTOR any fee,
commission, percentage, gift, or other consideration contingent upon on resulting from the award
or making of this Agreement.

7.6  Return of Materials. Upon the request of the COUNTY, but in any event upon
termination of this Agreement, CONTRACTOR shall surrender to the COUNTY all memoranda,
notes, records, drawings, manuals, computer software, and other documents or materials
pertaining to the services hereunder, that were furnished to the CONTRACTOR by the
COUNTY pursuant to this Agreement.

777 Public Entity Crimes. A person or affiliate who has been placed on the convicted vendor
list following a conviction of a public entity crime may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity in excess
of the threshold amount provided in Florida Statutes, section 287.017 for Category Two for a
period of thirty-six (36) months from the date of being placed on the convicted vendor list.
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78  Conflict of Interest. CONTRACTOR agrees that it will not engage in any action that
would create a conflict of interest in the performance of its obligations pursuant to this
Agreement, or which would violate or cause others to violate the provisions of Part III, Chapter
112, Florida Statutes, relating to ethics in government. Further, CONTRACTOR hereby certifies
that no officer, agent, or employee of COUNTY has any material interest either directly or
indirectly in the business of CONTRACTOR conducted here and that no such person shall have
any such interest at any time during the term of this Agreement unless approved by the
COUNTY.

79  Retaining Other Contractors. Nothing herein shall be deemed to preclude the COUNTY
from retaining the services of other persons or entities undertaking the same or similar services
as those undertaken by the CONTRACTOR or from independently developing or acquiring
materials or programs that are similar to, or competitive with, the services provided under this
Agreement.

7.10 Accuracy. The CONTRACTOR is responsible for the professional quality, technical
accuracy, timely completion and coordination of all the services furnished hereunder. The
CONTRACTOR shall, without additional compensation, correct or revise any errors, omissions
or other deficiencies in resulting from the services provided herein.

711 Traffic Control. If required, CONTRACTOR shall be responsible for putting up and
maintaining sufficient lights at night that meet the approval of the COUNTY; take proper
precautions to guard against damage or injury to persons or property; keep streets and driveways
open to traffic, at all times, during construction except when specific permission is granted by
the proper authority for temporary closing.

7.12  Additional Services. Services not specifically identified in this Agreement may be added
to the Agreement upon execution of a written amendment. The COUNTY reserves the right to
award any additional services to the CONTRACTOR or to acquire the items from another
vendor through a separate solicitation

7.13 Right to Audit. The County reserves the right to require CONTRACTOR to submit to an
audit by any auditor of the COUNTY’s choosing. CONTRACTOR shall provide access to all of
its records, which relate directly or indirectly to this Agreement at its place of business during
regular business hours. CONTRACTOR shall retain all records pertaining to this Agreement and
upon request make them available to the COUNTY for three (3) years following expiration of
the Agreement. CONTRACTOR agrees to provide such assistance as may be necessary to
facilitate the review or audit by the COUNTY to ensure compliance with applicable accounting
and financial standards. This provision is hereby considered to be included within, and
applicable to, any subcontractor agreement entered into by the CONTRACTOR in performance
of any work hereunder.

If an audit inspection or examination pursuant to this section discloses overpricing or
overcharges of any nature by the CONTRACTOR to the COUNTY in excess of one percent
(1%) of the total contract billings, in addition to making adjustments for the overcharges, the
reasonable actual cost of the COUNTY’s audit shall be reimbursed to the COUNTY by the
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CONTRACTOR. Any adjustments and/or payments which must be made as a result of any such
audit or inspection of the CONTRACTOR’s invoices and/or records shall be made within a
reasonable amount of time, but in no event shall the time exceed ninety (90) days, from
presentation of the COUNTY s audit findings to the CONTRACTOR.

714 Records. All electronic files, audio and/or video recordings, and all papers pertaining to
any activity performed by the contractor for or on behalf of the COUNTY shall be the property
of the COUNTY and will be turned over to the COUNTY upon request. In accordance with
Chapter 119, Florida Statutes, each file and all papers pertaining to any activities performed for
or on behalf of the COUNTY are public records available for inspection by any person even if
the file or paper resides in the CONTRACTOR’s office or facility. The CONTRACTOR shall
maintain the files and papers for not less than three (3) complete calendar years after the project
has been completed or terminated, or in accordance with any grant requirements, whichever is
longer. Prior to the close out of the contract, the CONTRACTOR shall appoint a records
custodian to handle any records request and provide the custodian’s name and telephone
number(s) to the Contracting Officer.

Any copyright derived from this Agreement shall belong to the author. The author and
the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty free rights to
use any and all information provided by the CONTRACTOR in any deliverable and/or report for
the COUNTY’s use which may include publishing in COUNTY documents and distribution as
the COUNTY deems to be in the COUNTY’s best interests. If anything included in any
deliverable limits the rights of the COUNTY to use the information, the deliverable shall be
considered defective and not acceptable and the CONTRACTOR will not be eligible for any
compensation.

7.15 Force Majeure. The parties will exercise every reasonable effort to meet their respective
obligations hereunder, but shall not be liable for delays resulting from force majeure or other
causes beyond their reasonable control, including, but not limited to, compliance with any
Government law or regulation, acts of nature, acts or omissions of the other party, Government
acts or omissions, fires, strikes, national disasters, wars, riots, transportation problems and/or any
other cause whatsoever beyond the reasonable control of the parties. Any such cause will extend
the performance of the delayed obligation to the extent of the delay so incurred.

716 Business Hours of Operation. No work shall be done on Saturday, Sunday or on any
days between the hours of 5:00 p.m. and 8:00 a.m. except when such work is necessary for the
proper care and protection of the work already performed, and when permission to do such work
is secured from the COUNTY. No overtime work shall be started without prior approval fo the
COUNTY Project Manager.

7.17 Minimum Wage. The wage rate paid to all laborers, mechanics and apprentices
employed by CONTRACTOR for the work under the Agreement shall not be less than the
prevailing wage rates for similar classifications of work as established by the federal government
and enforced by the U.S. Department of Labor, Wages and Hours Division, and Florida’s
Minimum Wage requirements in Article X, Section 24(f) of the Florida Constitution and
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enforced by the Florida Legislature by statute or the State Agency for Workforce Innovation by
rule, whichever is higher.

7.18 Protection of Property. All existing structures, utilities, services, roads, trees, shrubbery
and property in which the COUNTY has an interest shall be protected against damage or
interrupted services at all times by the CONTRACTOR during the term of this contract, and the
CONTRACTOR shall be held responsible for repairing or replacing property to the satisfaction
of the COUNTY which is damaged by reason of the CONTRACTOR’s operation on the
property. In the event the CONTRACTOR fails to comply with these requirements, the
COUNTY reserves the right to secure the required services and charge the costs of such services
back to the CONTRACTOR.

719 Risk of Loss. CONTRACTOR assumes the risk of loss of damage to the COUNTY’S
property during possession of such property by the CONTRACTOR, and until delivery to and
acceptance of that property to the COUNTY. The CONTRACTOR shall immediately repair,
replace or make good on the loss or damage without cost to the COUNTY, whether the loss or
damage results from acts or omissions, negligent or otherwise, of the CONTRACTOR or a third

party.

Article 8. Miscellaneous Provisions

8.1 This Agreement is made under, and in all respects shall be interpreted, construed, and
governed by and in accordance with, the laws of the State of Florida. Venue for any legal action
resulting from this Agreement shall lie in Lake County, Florida.

8.2  Neither party may assign any rights or obligations under this Agreement to any other
party unless specific written permission from the other party is obtained.

8.3  The captions utilized in this Agreement are for the purposes of identification only and do
not control or affect the meaning or construction of any of the provisions hereof.

8.4  This Agreement shall be binding upon and shall inure to the benefit of each of the parties
and of their respective successors and permitted assigns.

8.5 This Agreement may not be amended, released, discharged, rescinded or abandoned,
except by a written instrument duly executed by each of the parties hereto.

8.6  The failure of any party hereto at any time to enforce any of the provisions of this
Agreement will in no way constitute or be construed as a waiver of such provision or of any
other provision hereof, nor in any way affect the validity of, or the right thereafter to enforce,
each and every provision of this Agreement.

8.7  During the term of this Agreement CONTRACTOR assures COUNTY that it is in
compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights
Act of 1992, in that CONTRACTOR does not on the grounds of race, color, national origin,
religion, sex, age, disability or marital status, discrimination in any form or manner against

Page 20 of 37
2011/Procurement/12-201Astatula Boat Ramp Improvements/Hottinger_agmt 10-11-11



CONTRACTOR employees or applicants for employment. CONTRACTOR understands and
agrees that this Agreement is conditioned upon the veracity of this statement of assurance.

8.8 CONTRACTOR shall at all times comply with all Federal, State and local laws, rules and
regulations.

8.9  The employee(s) of CONTRACTOR shall be considered at all times its employee(s) and
not an employee(s) or agent(s) of COUNTY. CONTRACTOR shall provide employee(s)
capable of performing the work as required. The COUNTY may require the contractor to
remove any employee it deems unacceptable. All employees of the CONSULTANT shall wear
proper identification.

8.10 Any individual, corporation, or other entity that attempts to meet its contractual
obligations with the COUNTY through fraud, misrepresentation or material misstatement, may
be debarred for up to five (5) years. The COUNTY as a further sanction may terminate or cancel
any other contracts with such individual, corporation, or entity. Such individual or entity shall be
responsible for all direct or indirect costs associated with termination or cancellation, including
attorney’s fees.

8.11  With the consent of CONTRACTOR, other agencies may make purchases in accordance
with the contract. Any such purchases shall be governed by the same terms and conditions as
stated herein with the exception of the change in agency name. In addition, although this
solicitation is specific to a County Department, it is agreed and understood that any County
department may avail itself of this contract and purchase any and all items specified herein at the
contract price(s) established herein. A contract modification shall be issued by the County
identifying the requirements of the additional County department(s).

8.12 CONTRACTOR shall act as the prime contractor for all required items and services and
shall assume full responsibility for the procurement and maintenance of such items and services.
CONTRACTOR shall be considered the sole point of contact with regards to all stipulations,
including payment of all charges and meeting all requirements of this Agreement. All
subcontractors will be subject to advance review by the COUNTY in terms of competency and
security concerns. No change in subcontractors shall be made without consent of the COUNTY.
CONTRACTOR shall be responsible for all insurance, permits, licenses and related matters for
any and all subcontractors. Even if the subcontractor is self-insured, the COUNTY may require
the CONTRACTOR to provide any insurance certificates required by the work to be performed.

8.13 The CONTRACTOR shall either be registered or have applied for registration with the
Florida Department of State in accordance with the provisions of Chapter 607, Florida Statutes.

8.14 The invalidity or unenforceability of any particular provision of this Agreement shall not
affect the other provisions hereof, and this Agreement shall be construed in all respects as if such
invalid or unenforceable provisions were omitted.

8.15 Wherever provision is made in this Agreement for the giving, service or delivery of any
notice, statement or other instrument, such notice shall be in writing and shall be deemed to have
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been duly given, served and delivered, if delivered by hand or mailed by United States registered
or certified mail or sent by facsimile, addressed as follows:

If to CONTRACTOR: Ifto COUNTY:

Raymond P. Hottinger, Pres. County Manager

R.P. Hottinger Construction, Inc. County Administration Building
P.O. Box 599 315 West Main Street, Suite 308
Umatilla, Florida 32727 Post Office Box 7800

Tavares. Florida 32778-7800

Each party hereto may change its mailing address by giving to the other party hereto, by hand
delivery, United States registered or certified mail notice of election to change such address.

Article 9. Scope of Agreement

9.1 This Agreement is intended by the parties hercto to be the final expression of their
Agreement, and it constitutes the full and entire understanding between the parties with respect
to the subject hereof, notwithstanding any representations, statements, or agreements to the
contrary heretofore made. Any items not covered under this contract will need to be added via
written addendum, and pricing negotiated based on final specifications.

9.2  This Agreement contains the following Exhibits, all of which are incorporated herein:

Exhibit A Statement of Work
Exhibit B Alternate 3 Specifications

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement
on the respective dates under each signature: COUNTY through its Board of County
Commissioners, signing by and through its Chair, authorized to execute same by Board Action
on the /Y day of (Sr>%p( 2011, and by CONTRACTOR through its duly

authorized representative.

CONTRACTOR

R.P. HOTTINGER CONSTRUCTION,INC

a\f”fzwv\/( ( )/Z i%// //

Raym d P. Hottinger, President
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Agreement Between Lake County, Florida and R.P. Hottinger Construction, Inc. for Astatula Boat Ramp
Improvements: ITB 12-0201

COUNTY

/o
oot /]
o I 4//

Jennifer Hill
Chairman

N

of Lake County, Florida '\\_ i s
o This  ¢// day of QC’/ .2011.

Approved as to form znd legality:

QA

Sanford A. Minkoff
County Attorney
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EXHIBIT A: SCOPE OF SERVICES
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Astatula Boat Ramp Park Imprevement {Revised)
| 2703 Florida Ave., Astatula, FL

NOTE: This is a re-solicitation effort reflecting a reduction in scope from the previous
solicitation for work at the site. The work to be performed is as staled in paragraph 1.01 below,
Work elements shown on the attached drawings but not specifically stated in Scope of Work
paragraph 1.01 (such as the restroom and parking lot paving requirements) are not within the
scope of work to be priced and performed under this Invitation to Bid.

PART 1 = WORK TO BE PERFORMED

1.0l  SCOPE OF WORK:

Provide all iabor, materials, equipment for or reasonably incidental to the installation of a
complete and fully operative Floating Dock system as indicated on the drawings, ltems of
work intended but not limited to are:

A. Three (3) 10" x 207 (to equal 60” total) Pre-fabricated Floating Docks manufactured
by Trident Marine Manufacturing, Inc as specified in drawings.

B. One (1) 8" X 30" Gangway, ADA-compliant with 50 psi loading capacity, as
manufactured by Trident Marine Manufacturing, Inc as specified in drawings.

C. 60’ ADA approved handrail to match Trident Gangway at Gangway and landing —
both sides, as specified in drawings.

D. Construct concrete stairvay to landing with matching handrails on both sides as
specified in drawings.

E. Approximately 1,200 square feet of concrete to create walkway from gangway to
proposed parking lot as specified in drawings.

F. Install and maintain throughout the construction process, 160 linear feet of Floating
Turbidity Barrier as specified in drawings.

1.02  SUBMITTALS:

A, Submil product data/specification and shop drawings to Park and Trails Division for
review and approval of all items of work,

B. All submittals to be approved by Parks and Trails Division prior to contractor
delivering materials to site,

1.03 FIELD CONDITIONS:

Verify and coordinate all work to field locations and dimensions. Contractor is responsibic for
the installation of temporary construction fencing and signage to safely enclose the work arca. A
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copy of the pertinent geotechnical report for the area where work is to be performed can be
found at attachment two to this Invitation to Bid.

.04 PRODUCT HANDLING:
A. Deliver products to site in manufacturer’s containers or packaging.
B. Store in secure and weather protected area.

C. Return all damaged products to manufacturer,

PART Il - PRODUCTS

2.01  General materials: Provide products/materials as called for on the drawing and specified
herein. See furnishing schedule and descriptions on drawings for specific products and
manufacturers.

2.02  Float materials: Floats shall be constructed o 3052 marine grade aluminum, Float
decking shall be Azek composite decking,

PART I - EXECUTION

301 WORKMANSHIP

A. All furnishings described herein shall be installed by qualified tradesman, All
installation work and materials to be per manufacturer's specifications, or as dirceted
by the Owner’s Representative,

B. All work and materials are subject to the approval of the County,

C. All products shall be inspected by the County for damage and chipped or marred
finish. Contractor shall replace any damaged or rejected products at no conditional
cost to the owner, The owner's representative may at his option authorize acceptance
of chipped or scratched painted surfaces repaired by contractor at his own risk,

3.02  INSTALLATION

A. Install furnishings in locations as indicated on the plans and details. Assure that all
furnishings are installed plumb and level and in accordance with the plans and details.

3. Install all items and materials as per manufacturer’s specifications. In regards to the
floats, provide for a minimum of 9 inch dead load freeboard clevation (distance from
the top of the dock to the water line).

C. Park will remain open to the public during construction.
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copy of the pertinent geotechnical report for the area where work is to be performed can be
found at attachment two to this Invitation to Bid.

1.04  PRODUCT HANDLING:

A. Deliver products 1o site in manufacturer’s containers or packaging.
B. Store in secure and weather protected area.

C. Return all damaged preducts to manufacturer,

PART [1- PRODUCTS

2.01  General materials: Provide products/materials as called for on the drawing and specificd
herein. See furnishing schedule and descriptions on drawings for specific products and
manufacturers.

2,02 Float malerials: Floats shall be constructed of 5052 marine grade aluminum, Float
decking shall be Azek composite decking,

PART III - EXECUTION

3.01  WORKMANSHIP

A, All furnishings described herein shall be installed by qualified tradesman, Al
installation work and materials to be per manufacturer's specifications, or as directed
by the Owner’s Representative,

B. All work and materials are subject to the approval of the County,

C. All products shall be inspected by the County for damage and chipped or marred
finish. Contractor shall replace any damaged or rejected products at no conditional
cost to the owner. The owner’s representative may at his option authorize acceptance
ol chipped or scratched painted surfaces repaired by contraclor at his own risk.

3.02  TNSTALLATION

A. Inslall furnishings in locations as indicated on the plans and details. Assure that all
furnishings are installed plumb and level and in accordance with the plans and details.

B. Install all iterns and materials as per manufacturer’s specifications. In regards 1o the
floats, provide for a minimum of 9 inch dead load freeboard clevation (distance from
the top of the dock to the water ling).

C. Park will remain open to the public during construction.
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103 ACCEPTANCE

A. The County will review each installation to determine compliance with plans and
specifications prior to final acceptance of the work,

B. Any work not installed in accordance with the plans and specifications and rejected
by the County shall be removed and replaced at the Contractor’s expense.

3.04 GUARANTEES

‘The contractor shall furnish warranties in writing certifying that the quality and workmanship of
all materials and installation furnished is in accordance with these specifications and in
aceordance with the original manufacturers’ warranties. The contractor shall warrant the
installation workmanship for a period of one ycar from.the date of final acceptance of the job, or
any accepted portion of the job.

3.05 CLEANING

Perform cleaning during installation of the work and upon completion of the work. Remove from
site all excess materials, soil, debris, and equipment on a daily basis. The vendor is to repair any
damage resulting from site furnishing installations completed by the vendor.

3.06  ESTIMATED PERMIT FEES FOR THE WORK TO BE PERFORMED.

All permitting is through the Town of Astatula which has waived all fees for this project.

Page 27 of 37
2011/Procurement/12-201Astatula Boat Ramp Improvements/Hottinger_agmt 10-11-11



EXHIBIT B: ALTERNATE 3 SPECIFICATIONS
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INTRODURING BATORDDOCK ™

The core of GatarDock's™ strenglh 15 not just in the structural aluminum frame that is the foundiation of every
ane of our products, Our strength comes from choosing the best guality materials and construction methods as
wall as our decades of research and developrment, GatorDock™ takes great pride in the meticulous enginesning
and years ol testing, validating, and innovation behind our patented dock systeins. We choose the best possible
marine grade aluminum alloys and extrude them into optimized shapes specifically designed for heavyweight
perfarmance in all conditions from high-traffic public areas to private residences to large camimercisl marinas. Ga-
torDock’s™ expert leam of AWS certified master craftsmen weld and hand assemble each custom order providing
the best combinatian of strength, durability, and corresion resistance in a remarkably light weight product. Ouwr
tirm dedication to quality throughout our manufacturing process is why GatorDock'™ is the most trusted name in

the industiy.

The GatorDeck™ line of products has been built to meet the following criteria:

High Performance: GatorDock™ and parent company, Crane Materials International (CMD, have decades of expe-
rience in plastic, composites and aluminum, during which we have refined aur product designs to achieve superior
perfurmance in harsh marne environments. From a single dock to a full-scale marina, GatorDock™ products are
built to perform beyend your expectations,

Leng-Lasting: With over 7000 marine access installations across the United States, you can trust in the proven
duralility and longevity buill i1 Lo your future dacie, pier, or gangway, GatorDocks™ from coasl ta coast and in alf
climates have been in service ovar 30 years without needing to be replaced. Docks and plers composed of other
conventional materials, including wood, concrete, or steel could naver make this claim,

Envirenmentally Friendly: Reducing waste starts in the desian of our extruded shapes and continues through
fabrication by recycling drop materials and fabricated items that doe not pass our stringent quality controls. The
lighter aluminum frames result in lass fuel used during lranspuortation and quicker installation in the tield, reducing
the carhon footprint of vour installztion. Finally, the aluminumy used in GatorDocks™ has a neulrat impact on the
mstallad environment and has been approved for use In protected bodies of water where lreated wood has been
banned,

Low Maintenance: The joy of finishing your marine access project is spending time on the water; not maintaining
your dack, pier or gangway. GatorDock's™ line of products allows you to spand the time you devote to malnte-
nance an fixing your boat, not your dock system.

Cost Efficlent: Mot only can we provide you with a cost effective solution upfrent, but GatorDock'™ products will
minimize your life cycle costs of repairs and replacement. Your hard-earnad dollars can be spant on future proj-
ects or expanding vaur marina.

We are commilted lo revolutienizing the industries we serve through expetience, innovation and customer sat-
isfaction. Helping you lind the best solulion to complete your project en time and within budget is at the core of
our business and the secret to our success over the last 85 yoars. With over seven thousand marine access instal-
lations in the W.5. and BOO million feet of sheet piling installed around the world, our real world experience can
benefit your project. Whather you are in tha early planning, desian or developmsnt stages, we have axperienced
professionals that can help you determine the ultimate solution for your spacific needs and help you through any
challenges you may face.

GatorDock™ can create custom solutions for your marine access noeds no malter hove small or large of a project
you are taking on. Cur customers range fram individual homeowners to large government entities and include
such recent clients as:

» Corporate clignts including warld renowneed themes parks

» US Forest Service

» Fish & Wikilife Commissions

» Departments of Natural Resourcas

V| GatorBoclk™ Marina Desian Guide

Page 29 of 37
2011/Procurement/12-201 Astatula Boat Ramp Improvements/Hottinger_agmt 10-11-11



™w
GatorDuocok FuLL FLoatr SysTEMS

@‘{z GATORDOCK_ RATY N'; Fﬁ'(;.‘v' l"\‘LEh-?i-lFﬂ.lI: 24700

iy

e Hatine Actets Solatians

www.galordock.com | 8

Page 30 of 37
2011/Procurement/12-201 Astatula Boat Ramp Improvements/Hottinger agmt 10-11-11
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PolyETHYLENE Tus FLUATING SYSTEMS
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SPECIFICATIONS FOR FIXED PIERS, FLOATING DDOCKS
AND CANGWAYS

ScorPE

The work covered under this section shall consist of manufacturing and/or supplying of the prefabricated fixed
piars, fioating docks, ganaways, pile guides, cleats, fendering, utility routing/anchorage system and other marine
hardware and accessories as may be shown or enurnerated on the plans, All materials shall be as manufactured by
Goalor Dock & Marine, LLC, Sanford, Florida, (407) 323-Q190 or engineer approved equal.

GENERAL

The deck and frame stiuclural companents of the fleating docks and gangways shall be designed with minimum
safaty factors on working stress which canform to Lhuse set forth in the latest issue of the Aluminum Associa-
tion "SPECIFICATIONS FOR ALUMINUM STRUCTURES” for buildings and similar type stiuclures. The installing
contractor shall be a qualified Marine Contractar or General Contractor licensed by the appropriate governing
agency and shall be capable of securing building or construction permits. The manufacturer/supplier shall have a
minimum of 10 years continuous experience in commercial pier, dack or gangway fabrication and may be requirecl
to submit a list of previous experience on similar projects. If required, the provious record will be submitted to the
owner or owner's designated represenfative 10 working days prior to the bid opening. To ensure that all specilicd
criteria have baen mst when supplying other than the specified items the following items may be required with
the contractor’s bid:

1. Dimensiongl layout of piers, docks. gangways and piles or anchorage systems Lo be furnished under this
contract,

2. Engineering calculations showing complisnce with the design ciitenia specified herein, All calculations
will be stamped with the s2al of & qualified licensed, professional enginesr. Compulations shall include as a

minimum the following,
+ Compliance with combined live and dead load requirements considering both bending and deflection,

+  Compliance wilh freeboard requirements under normal load conditiens,

3. Typical sections or details of the following:
+ Fixed piars, including pile connectors.
« Fleating docks, including flatation,
+ Finger dock or pier, including connection to main walkway.
* Gangways, including connactions to bulkhead or fixed pier, handrails and handicap ramps.
»  Anchorage system,
+  Utility hangar and access system,
* Decking material and connection details.
* Cleats-location and connection details.

TECHNICAL

Ihe following requirements are a minitnum and must be met by each dock fabricater in accordance with the re-
auirements of the section entitled GENFRAL,

MATERIALS
FRAME
[ARN Aluminum extruslons for dock, pier, and gangway struclures shall be aluminumn alloy 6061-T6 E-
channels extruded in accordance with the requirements of applicable sections of Federal Specifications

QQ-A-200. Miscellaneous aluminum may be 6063-T5 or 5052-H32.

FLOTATION

120 Flotation shall consist of rigid urethane foam utilizing a two-companent palymeric MDI system
designed for Marina Flotation applications injacted into aluminum shells to 2.0 pounds per cubic foot,

wiwvvegalordock.com | 16
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121, Full Float™ dock fiatation frame shall consist of a fully encased 60681-T6 box frame of similar de-
sign to the flaating dock walking surface frame,

1212, Pontoon dock flotation shail consist of loc-seam spiraled culvert penloon shells, minimum 16
gauge and shall be composed of aluminum alloy 3004-H34 or 5052-H32. Diameter & quantity of the pon-
toon fioats shall be dependent on tha flotalion, freebeoard, and geomelry requirements of Lthe project.

1.20.3.  Expanded polystyrene Hotation with or withoul polyethylene casings shall be prohibited unless
specifically accepled by the reviewing engineer. If accepted by the reviewing enginecr, polystyrene floats
shall consist of seamless rotationally melded polyethyfene casings with an integrated mounting flange
minimum 1" thick, Polycthylene shell shall be Filled wilh expanded polystyrene foam wilh a nominal density
of 1 Ih/Cu.ft. Nominal wall thickness shall be 0.15", Casings shall contain vltraviolet light inhibitors. Indi-
vidual flotation modules shall conform te the following reguirements: ASTHM DI1238, DI50S, 1693, D746,
12648, DE3B, D790, C303, & C272,

ACCESSORIES
DeckinG (Owaer Lo choose one of the fallowing)

1.30L  Aluminum decking shall be symmetrically extruded slats with integrated ribs and mechanical
knurling ta provide a non skid surface. Decking to be aluminum alloy 6061-T6,

1.21.2.  Wood decking

1.31.2.1. Pine decking shall be Southern Yellow Pina No. 1 Structursl (12001 extreme fiber bending) Stress
Grade with a minimum CA-C (Copper Azole) conlent equal to 010 pounds per cubic foat or equal. All
wood shall comply with American Softwood Lumber Standard PS 20-70. Each piece of lumter shall be
whenlified by the grade and Lreatment mark of recognized organization or independent agency ceartified
by the American Lumber Standards Commities, Washinglon, QC to grade the species, All lumoer specifisd
for treatment shall be treated to the requirements of American Wood Preservers Bureau AWPB | P-22

1.3.1.2.2. Hardwood decking shall be sustainably harvested IPE and shall meet or exceed mechanical prop-
erties as defined by US Forest Products Laboratories testing methods. All decking material is to be pro-
duced from an IBAMA (Brazilian Institute for the Environment and the Renewal of Natural Resources)
registered mill and produced from legally harvested logs as defined under Brazilian Forest Code Law 4771
as regulated by IBAMA and the ITTO (International Timber Trade Organization),

1.31.3. Concrete decking shall be poured in place by othars or pouwred and cured by manufacturer, as
specified by owner, Concrote shall be 3000psi minimum and fully cured befare shipping or installation.
Sub-decking for concrete shall be in accerdance with itern 3.1.1 abova with no spacing betwaen slats.

1.3.14, Othar decking options including compaosite decking, FRP decking, and light-parmeable decking
may be inslalled as requested by the owner,

L3.2. Cleats shall be cast aluminum alloy meeting the requiraments of the Federal Specifications QQ-
A-571F and QQ-A-GOIE.

133, All hardware shall be stainless steal type 304,
FENDERS

1343, Wood side fenders shall be Southern Pine No. 1 Structural (12001 extreme fiber bending) Stress
Grade with a minimum CCA content equal Lo 0.40 pounds per cubic feot or equal. All wood shall comply
with American Softwood Lumber Standard PS 20-70. Fach piece of lumber <hall be identified by the grade
and treatmenl mark of recognized organization or independent agency certified by the American Lumber
Standards Committes, Washington, DC to grade the species. All lumber specified for treatment shall be
treated to the requirements of American Wood Praservars Bureau AWPR | P-22,

1.3.4.2.  When specified by the owner, vinyl bumpers shall be of non-marring marine grade extruded vinyl

with minimum %" vertical face. Standard black vinyl bumpar shall be UV stabilized, Optional white vinyl
bumper shall be non-yellowing.

1/ | GstorDock™ Marina Design Guide
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ROLLERS
13.5. Rolleis for either pile guides or gangways shinll be UliMw polyethylene with black ultra-viclet
light inhibitor added.

HANDRAILS

1.3.6. Handrails on gangways and piers when specified shall be 6061-T6 aluminum alloy, minimum 15"
NPS. Whan requited, additional grab rails, toe curbs, and fishing rails shall be in accordance with applicable
sections of the Americans with Disabilities Act Accessibility Guidelines for Buildings and Facilities.

DESIGN

FRAME

23 For fixed plers, ganaways, and the structural frame design of floating docks, the aluminum frame
and decking shall be designed o withstand the full calculated dead load of all frarning & accessories com-
bined with a live load of 50 pounds per square foot. Allowable deflection shall be | /180 where "L” in inches
is the freespan belween supports for fixed plers & gangways, or the freespan between craoss members for
floating docks.

FroTaTion

2.2 All tioating docks shall be designed for a minimum freeboeard of B mches under full dead plus live
load, and 10 inches under a dead load plus concentrated load of 400 pounds applied al any location on
the dock walking surface. Additional flutation shall be added to suppert the gangway dead loads without
creating undue distortion in the dock.

221 Full Floal™ docks shall be designed for a minimum of 40ps! hve load providing & minimum of 16
unloaded freoboard.

222 Pontoon floals (and poly floats when accepted by the reviewing engineer) shall be designed for
a minimum of 20psf live load providing a minimum of 16™ unloaded freeboard,

ACCESSORIES
2.3, Cleats shall be designed to withstand a mooring line load of 1500 pounds in any direction.

2.52. Handrals shall be o minimum of 42 inches in helght above the finished walking surface and shall
withstand a uniform horizental load of 20 pounds per linear foot applicd at the top of the rall.

2.3.3, Hinged or baolted floating dock module connectors shall be able to withstand a load of 3000
pouneds applied to the full connector,

2.3.4,  Anchoring devices for floating docks shall allow free movement of the dock, while minimizing
damage due to normal dock movement caused by Lides, boat wakes, water Huctuation and seasonal winds.
Anchaoring devices shall be of sufficient number to restrain a uniform lateral force of 150 pounds per linear
foot applied along the entire lenglh of the dock.

235 Utility lines shall meel all governing construction and fire codes. All electrical lines, junction boxes
and accessories shall be installed with the strict adherence to the latest edition of the "Mational Electrical
Code”.

FABRICATION
FRAME

LR 2R All aluminum structural members shall be welded in accordance with the American Welding Sa-
ciety Structural Welding Code DL2.

312 Individual dock and pier sections shall be sequentially numbered, matched, and pre-drilled In the
shop prior to shipment.

www.gatordockecom § 18
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FLOTATION

3.2 Flotation: All flotation shall be fully instelled in the shop. Sefected floats may be removed to facili-
tate shipping.

321, Full Fleat™ docis shall have the float fully welded with gussets between the Hoat frame & dock
frame at each cross member location or maximum 5 centers

322, Pontoon docks shall have aluminum mounts welded to the culvert and through-bolted with a
minimum of three bolts per mount at each cross member location.

323, Poly floats (when accepted by the reviewing engineer) shall be through-bolted with a minimum
of four bolts per float, Screws or lag-screws shall be prohibited.

ACCESS0ORIES

3.3 Aluminum decking shall be spaced with not more than 3/8 inch anr space between the siats.
Asymmetric/interlocking decking slats shall be prohibited to prevent water pooling on dock surface. The
legs of each decking slat shall be welded to the side members and to any lonaitudinal with a minimum of
1-)/4 inches of wekd per leg, The decking slats shall be placed transversely an the gangway, pier or dock,

3.3.2 Wood, IPE, or composite decking shall be designed such that the decking shall not have an un-
supported length exceeding 24 inches or the manufacturer's recommended span, whichaver s less. Deck-
ing boards shall be secured by a minimum of 2 each #14 type 304 stainless stoel self-tapping screws at
each support.

333 Concrete decking when supplied by Gator Dock & Marine LLC shall have a non-slip finish applied
at titne of pouring, by either broom finish or omnidirectional random stamping texture applied,

334, Cleats on aluminum decked docks shall be welded wilh a continuous fillet weld, Cleats on wood
decked docks shall be through-bolted to the aluminumm E-channel frame using staintess steol studs, bolts,
and nuts, All cleats shall be installed in locations shown on plans.

3.35. Where wood fendering is used the minimum size member shall be 2 x B, secured at minimum
spacing of 4' on center with 3/8” type 304 stainless steel bolts countersunk bolow the wearing surface of
the exposed side.

3.3.6. Handrails shall be installed in lecations shown in the plans. Handrails shall be secured in place with
two 3/8" stainless steel bolts through the extruded handrail pockets welded to the side rail if a detachable
type handrail system is used. Handrails will be welded to the side rails if a trass type system is requested,
The type of handrail system shall be the oplion of the engineer,

3.3.7. Hinge mount extrusions shall be welded to the frame of the dock with a continuous fillet wald un-
less otherwise shown on the plans, Non-hinged dock module connectors shall be shown on the plans.

3.3.8.  Ancherning devices, including pile guides, shall be bolted or welded to the piers and docks in loca-
tions and according Lo the details shown in the plans. Framing shall be braced at pile guides

INSTALLATION

4.1 Docks and piers shall be anchored with pile guides o1 other anchoring devices bolted lo the
aluminum frame. Floating docks must move freely during the entire cycle of water level extremes with
the notmal expected wind condition. Utility lines must not be inslalled on Lop of the deck or in a location
subject to damage during normal use and must be installed to function propetly duting normal expectad
water level and weather extremes,

4.2. Gangways shall be socurely fastened to the wall or fixed structure as shown on plans. Utilities run-
ning en the gangway shall be installed so as not to interfere with the access area of the gangway or to be
damaged during normal operation.

4.3 Utility hangars and access panels shall be mounted and located as shown in plans.

4.4. Any poltentially corresive installation of dissimilar metals shall be properly insulated lo minimize
or eliminate corrosion in a marine environment,

19 | GatorDock™ Marina Resign Guide

Page 37 of 37
2011/Procurement/12-201Astatula Boat Ramp Improvements/Hottinger_agmt 10-11-11



